New	Recurring	Non- Recurring	Note
Subloop - 2-Wire Distribution	Recurring	Non- Recurring	NOLE
2 -Wire Analog and Non Loaded Distribution Loop		\$120.67	4
Zone 2	\$8.73	Ψ120.07	4
Feasibility Fee/Quote Preparation Fee	ψ0.73	\$1,107.09	4
Construction Fee		ICB	2
Constituction i ee		ICD	
Network Interface Device (NID)		\$44.00	7
Zone 2	\$0.76	,	
Construction Charges		ICB	2
Miscellaneous Elements		#00.47	
Additional Engineering – Basic		\$33.17	1
Additional Engineering – Overtime		\$41.02	1
Additional Labor Installation – Overtime		\$9.43	1
Additional Labor Installation – Premium		\$18.86	1
Additional Labor Other – Basic		\$28.91	1
Additional Labor Other – Overtime		\$38.61	1
Additional Labor Other – Premium		\$48.33	1
Testing and Maintenance – Basic		\$30.71	1
Testing and Maintenance – Overtime		\$41.02	1
Testing and Maintenance – Premium		\$51.33	1
Maintenance of Service – Basic		\$28.91	1
Maintenance of Service – Overtime		\$38.61	1
Maintenance of Service – Premium		\$48.33	1
Additional COOP Acceptance Testing – Basic		\$30.71	1
Additional COOP Acceptance Testing – Overtime		\$41.02	1
Additional COOP Acceptance Testing – Premium		\$51.33	1
NonScheduled COOP Testing - Basic		\$30.71	1
NonScheduled COOP Testing – Overtime		\$41.02	1
NonScheduled COOP Testing – Premium		\$51.33 \$20.74	1
NonScheduled Manual Testing – Basic		\$30.71	1
NonScheduled Manual Testing – Overtime		\$41.02	1 1
NonScheduled Manual Testing – Premium		\$51.33	
Cooperative Scheduled Testing – Loss		\$0.09	<u>1</u>
Cooperative Scheduled Testing – C-Message Noise		\$0.09	
Cooperative Scheduled Testing – Balance		\$0.35	1
Cooperative Scheduled Testing – Gain Slope		\$0.09	1 1
Cooperative Scheduled Testing – C-Notched Noise		\$0.09 \$0.17	
Manual Scheduled Testing – Loss		\$0.17 \$0.17	1 1
Manual Scheduled Testing – C-Message Noise		7 -	1 1
Manual Scheduled Testing – Balance		\$0.69	
Manual Scheduled Testing – Gain Slope Manual Scheduled Testing – C-Notched Noise		\$0.17 \$0.17	<u>1</u> 1
3			
Additional Dispatch		\$88.12	1
Date Change		\$10.84 \$77.40	1
Design Change		\$77.19	1
Expedite Charge		ICB	2
Cancellation Charge		ICB	2
Access to Poles, Ducts, Conduits and Rights of Way			
ROW Inquiry Fee		\$149.46	1
ROW Doc Prep Fee		\$149.46	1
Access Agreement Consideration		\$10.00	3
Make Ready Fee	 	ICB	2

NOTES:

- [1]
- TELRIC ICB Individual Case Basis.
- [2] [3] [4] [7] Market Based Rate.
- Rates are based on Colorado Cost Docket No. 99A-577T.
- Recurring rate applies when the NID is purchased separately.

May 10, 2001 1 of 2

 $^{^{\}star}\,$ Unless otherwise indicated, rates shown are those approved by the Commission in Docket 96A-331T.

Exhibit A Colorado

Note: The Quote Preparation Fee will be credited towards the total cost of provisioning the FCP.

Please Note: Per the request of the CLEC, this Exhibit A has been modified to remove rates with the expectation that such rates do not currently apply to the CLEC's business practice.

May 10, 2001 2 of 2